

Amendment 1: Request for Proposals for Video Surveillance and Access Control Security System including Upgrade Planning, Installation, Service, and Support at all CARTA Facilities

Please see updates to the Request for Proposals below as well as answers to questions from potential proposers.

1. Please see the updated price proposal sheet. This will replace what has been included in the Request for Proposals.
2. All design decisions (preferred cameras, resolutions, types of servers or appliances) will be made after award of the contract during the planning phase.
3. Please see the attached sign-in sheet for the pre-proposal meeting.
4. CARTA desires to have storage of video recording for 31 days.
5. A lift may be needed when working in parking garages.
6. Timing of work will be determined in consultation with the winning bidder. The summer months for the Incline Railway are busy. Any work done there will need to be closely coordinated with CARTA. The parking garages will not be able to be shut down at any time.
7. Proper disposal of equipment removed will be the awarded contractor's responsibility.
8. The last day for questions is scheduled for February 8, 2023, seven calendar days before the proposal due date.

Annie Powell

Annie Powell, Director of Grants, Technology, and Research
1/27/2023

Exhibit 2 – Price Proposal Form

Please provide hourly rates for the following categories. CARTA has broken hourly rates into six month increments where the winning proposer will keep hourly rates consistent for a six month period. It is CARTA’s intention that task orders will be entered into for planning tasks with the Incline Railway, Shuttle Park North, and Shuttle Park South being issued first. Once planning is complete, selected vendor will provide CARTA with pricing for installation of equipment based on the pricing structure below.

Cabling

Contractor will be responsible for all associated cabling related to video surveillance systems installed through this contract. Contractor should also remove any orphaned cable during installation of new systems. Any new cables are to be terminated into a patch panel and then connected to the associated switch. All cabling and electrical work will be in done in accordance with local building codes. All cables that are not above drop ceiling or in roof girders must be in conduit. All cable that is outside must be in PVC conduit, except if it is in the breezeway next to other metal conduit, in which case it should be metal, of similar size.

Unit price for linear foot of cabling Year 1 _____

Unit price for linear foot of cabling Year 2 _____

Unit price for linear foot of cabling Year 3 _____

Unit price for linear foot of cabling Year 4 _____

Unit price of linear foot of cabling Year 5 _____

Hourly Rate for Upgrade Planning

6 months: _____ per hour

12 months: _____ per hour

18 months: _____ per hour

24 months: _____ per hour

30 months: _____ per hour

36 months: _____ per hour

42 months: _____ per hour

48 months: _____ per hour

54 months: _____ per hour

60 months: _____ per hour

66 months: _____ per hour

Hourly Labor Rate for Installation

6 months: _____ per hour

12 months: _____ per hour

18 months: _____ per hour

24 months: _____ per hour

30 months: _____ per hour

36 months: _____ per hour

42 months: _____ per hour

48 months: _____ per hour

54 months: _____ per hour

60 months: _____ per hour

66 months: _____ per hour

Maintenance Hourly Rate

6 months: _____ per hour

12 months: _____ per hour

18 months: _____ per hour

24 months: _____ per hour

30 months: _____ per hour

36 months: _____ per hour

42 months: _____ per hour

48 months: _____ per hour

54 months: _____ per hour

60 months: _____ per hour

66 months: _____ per hour

Equipment Cost

The first column "Contractor Cost" is for the contractor's cost of equipment (example \$100). The second column is only for the fee that will be charged for the cost of equipment (example \$10). The second column should not be for the addition of cost plus the fee. Future orders will be calculated using this chart using cost at the time of purchase, not original purchase price.

Year 1

Contractor Cost	Fixed Fee	Delivery Fee*
\$0-100	_____	_____
\$101-\$500	_____	_____
\$501-\$1,000	_____	_____
\$1,001-\$1,500	_____	_____
\$1,501-\$3,000	_____	_____
\$3,001-\$5,000	_____	_____
\$5,001-\$10,000	_____	_____
\$10,001-\$15,000	_____	_____
\$15,001-\$20,000	_____	_____
\$20,001-30,000	_____	_____

\$30,001-40,000	_____	_____
\$40,001-50,000	_____	_____
\$50,001-60,000	_____	_____
\$60,001-70,000	_____	_____
\$70,001-80,000	_____	_____
\$80,001-90,000	_____	_____
\$90,001-100,000	_____	_____
\$100,001-150,000	_____	_____
\$150,001-200,000	_____	_____
\$200,001-250,000	_____	_____
\$250,001-300,000	_____	_____
\$300,000-350,000	_____	_____

Year 2

Contractor Cost	Fixed Fee	Delivery Fee*
\$0-100	_____	_____
\$101-\$500	_____	_____
\$501-\$1,000	_____	_____
\$1,001-\$1,500	_____	_____
\$1,501-\$3,000	_____	_____
\$3,001-\$5,000	_____	_____
\$5,001-\$10,000	_____	_____
\$10,001-\$15,000	_____	_____

\$15,001-\$20,000	_____	_____
\$20,001-30,000	_____	_____
\$30,001-40,000	_____	_____
\$40,001-50,000	_____	_____
\$50,001-60,000	_____	_____
\$60,001-70,000	_____	_____
\$70,001-80,000	_____	_____
\$80,001-90,000	_____	_____
\$90,001-100,000	_____	_____
\$100,001-150,000	_____	_____
\$150,001-200,000	_____	_____
\$200,001-250,000	_____	_____

Year 3

Contractor Cost	Fixed Fee	Delivery Fee*
\$0-100	_____	_____
\$101-\$500	_____	_____
\$501-\$1,000	_____	_____
\$1,001-\$1,500	_____	_____
\$1,501-\$3,000	_____	_____
\$3,001-\$5,000	_____	_____
\$5,001-\$10,000	_____	_____
\$10,001-\$15,000	_____	_____

\$15,001-\$20,000	_____	_____
\$20,001-30,000	_____	_____
\$30,001-40,000	_____	_____
\$40,001-50,000	_____	_____
\$50,001-60,000	_____	_____
\$60,001-70,000	_____	_____
\$70,001-80,000	_____	_____
\$80,001-90,000	_____	_____
\$90,001-100,000	_____	_____
\$100,001-150,000	_____	_____
\$150,001-200,000	_____	_____
\$200,001-250,000	_____	_____

Year 4

Contractor Cost	Fixed Fee	Delivery Fee*
\$0-100	_____	_____
\$101-\$500	_____	_____
\$501-\$1,000	_____	_____
\$1,001-\$1,500	_____	_____
\$1,501-\$3,000	_____	_____
\$3,001-\$5,000	_____	_____
\$5,001-\$10,000	_____	_____
\$10,001-\$15,000	_____	_____

\$15,001-\$20,000	_____	_____
\$20,001-30,000	_____	_____
\$30,001-40,000	_____	_____
\$40,001-50,000	_____	_____
\$50,001-60,000	_____	_____
\$60,001-70,000	_____	_____
\$70,001-80,000	_____	_____
\$80,001-90,000	_____	_____
\$90,001-100,000	_____	_____
\$100,001-150,000	_____	_____
\$150,001-200,000	_____	_____
\$200,001-250,000	_____	_____

Year 5

Contractor Cost	Fixed Fee	Delivery Fee*
\$0-100	_____	_____
\$101-\$500	_____	_____
\$501-\$1,000	_____	_____
\$1,001-\$1,500	_____	_____
\$1,501-\$3,000	_____	_____
\$3,001-\$5,000	_____	_____
\$5,001-\$10,000	_____	_____
\$10,001-\$15,000	_____	_____

\$15,001-\$20,000	_____	_____
\$20,001-30,000	_____	_____
\$30,001-40,000	_____	_____
\$40,001-50,000	_____	_____
\$50,001-60,000	_____	_____
\$60,001-70,000	_____	_____
\$70,001-80,000	_____	_____
\$80,001-90,000	_____	_____
\$90,001-100,000	_____	_____
\$100,001-150,000	_____	_____
\$150,001-200,000	_____	_____
\$200,001-250,000	_____	_____

* One delivery fee may be charged for each piece of equipment that CARTA requests to be delivered independently. Any shipping charges will be included at proposer's cost.

Contractor's bills to CARTA will include copies of suppliers or manufacturers invoices whenever the cost-plus fixed fee is in effect. The above fixed fee arrangement will be in effect for the term of the contract.

Company

Authorized Signature

Address

Typed/Printed Name

City/State/Zip

Title

Phone

Date

Fax Number

SIGN-IN SHEET

Video Surveillance RFP - January 25, 2023

Firm	Representative	Email Address
Swe	Philip Guill	Philip.Guill@swe.net
Johnson Controls	Jahnnay Smith	Jahnnay.smith@JCI.com
AISG	Donald Cooper	dcooper@AISGonline.com
Intec	BOB BRISLIN	bob@intecsolutions.net
Intec	Jeff Hutchinson	jhutchinson@intecsolutions.net
System Integrations	Tim Dickson	tdickson@si-tn.com
Central Tech	Andy Pryor	apryor@centraline.com
Convergent	John Latreille	John.Latreille at Convergent.com
Convergent	Dawson Braden	dawson.braden@convergent.com

RFP